ADDENDUM 1
September 3, 2015

PROJECT: Roof replacement and HVAC renovations at the Lackawanna County Children’s Library, 520 Vine Street, Scranton, PA 18509

ARCHITECT: Thomas Horlacher, A.I.A.
P.O. Box 581
Scranton, PA 18501

BIDS DUE: Extended until 11:00 a.m. on Thursday, September 24, 2015

The following items amend and/or supplement plans and specifications for the referenced project. Contents are intended to add, clarify, correct or otherwise revise items included in the plans and specifications, and will become part of the contract documents.

ADD 1-1 As stated above, the bid due date has been extended to 11:00 a.m. on Thursday September 24, 2015. Bid opening will be at 2:00 p.m. on Thursday, September 24, 2015 at the location stated in the original Invitation to Bid.

ADD 1-2 The Pennsylvania Prevailing Wage Rates shall apply to the work of this project; pages 1 through 12 of the wage determination are attached to this addendum.

ADD 1-3 Pursuant to Lackawanna County Resolution 08-0317, in all projects governed by the Pennsylvania Prevailing Wage Act, a precondition to awarding the contract will be a requirement that the project manager or general contractor negotiate a project agreement with the Scranton Building and Construction Trades Council and/or its affiliated unions requiring inter alia, that union tradesmen be employed by the project manager or general contractor on the project.

ADD 1-4 Specification Section 07531, EPDM membrane roofing paragraph 2.03A; change 25PSI to read 20PSI.

__________________________________END ADDENDUM NO. 1_______________________________